

Driv-en v1.0

Q&A Addendum

Purpose of This Addendum

This addendum serves as the **single, authoritative source** for all bidder questions and official responses during the Driv-en v1.0 bid window. All bidders receive the same information at the same time to ensure fairness, transparency, and consistency. All bidder identities remain confidential. No bidder names or identifying information will appear in this document.

This document is updated **continuously** throughout the bid period. No verbal clarifications or private communications are permitted.

Instructions for Bidders

- All questions must be submitted in writing to jblood@digitalsafetyinspection.com. This is the only approved communication channel for bidder questions.
- Questions may not be submitted after the Q&A cutoff date listed in the Final Bid Instructions.
- All responses will be added to this document and redistributed to all bidders.
- Bidders may not contact the client directly outside the approved communication channel.
- If a question requires a scope clarification, the clarification will be added to the Scope Clarifications section of this document.
- All bidders remain anonymous in this addendum. Questions are logged without attribution.

Q&A Log

This Q&A Log is cumulative and includes all questions submitted across the full Q&A period, including earlier questions received prior to the current posting of the Bid Packet.

This section is updated as questions are received. Each entry includes:

- Question number
- Date received
- Question
- Official response

Q1

Date Received: 3/12/26

Question:

Please confirm whether v1.0 requires integration with any existing client systems or mandated third-party services (e.g., identity providers, email delivery, file storage, messaging, ERP, or other operational platforms). Alternatively, may bidders propose their own implementation approach and supporting services as part of the solution architecture?

Official Response:

v1.0 includes no integrations of any kind. No identity providers, no external email services, no file storage integrations, no messaging platforms, no ERP connections, and no third-party operational systems. Bidders may propose their preferred internal implementation approach, but nothing requiring external integration is in scope.

Q2

Date Received: 3/12/26

Question:

Please confirm whether v1.0 includes any responsibility for legacy data migration, document migration, bulk import tooling, or initial operational data seeding. Or should bidders assume a greenfield implementation with only minimal configuration/setup data?

Official Response:

v1.0 does not include any legacy data migration or document migration. However, v1.0 **does** include standard bulk-import tooling for operational onboarding of three categories: **employees**, **equipment**, and **safety equipment**. These import tools are built into the Core, Equipment, and Safety modules and are intended for initial data seeding and ongoing administrative use. No additional migration services or custom import tooling are required beyond these built-in import functions.

Q3

Date Received: 3/12/26

Question:

Please confirm whether document versioning in v1.0 is limited to basic version history and audit traceability, or whether it is expected to include formal document-control capabilities such as approval states, retention policies, check-in/check-out behavior, or other document governance workflow.

Official Response:

Document versioning in v1.0 is limited to basic version history and audit traceability. No approval workflows, no retention policies, no check-in/check-out, and no advanced document-control governance are included.

Q4

Date Received: 3/12/26

Question:

Please confirm whether v1.0 is expected to support full mobile-web functionality across all modules, or whether responsive/mobile-friendly support is primarily required for key field workflows and record access.

Official Response:

v1.0 requires responsive/mobile-friendly support for key field workflows and record access. Full mobile-web parity across all modules is not required.

Q5

Date Received: 3/12/26

Question:

Please confirm whether the admin tools expected in v1.0 are limited to standard administrative setup (users, roles and permissions, company settings, lookup/reference values), or whether they are also expected to include advanced configuration capabilities such as configurable workflows, document configuration, metadata/taxonomy management, or other system configuration features.

Official Response:

Admin tools in v1.0 are limited to standard setup: users, roles/permissions, company settings, and lookup/reference values. No configurable workflows, no document configuration, no metadata/taxonomy management, and no advanced system configuration features are included.

Q6

Date Received: 3/12/26

Question:

Please confirm whether the selected bidder is expected to deploy into client-owned cloud infrastructure/accounts, or whether bidders should include responsibility for provisioning and

managing hosting environments, including cloud infrastructure, CI/CD pipelines, DNS/domain configuration, and production deployment setup.

Official Response:

Bidders should include provisioning and managing the hosting environment, including cloud infrastructure, CI/CD pipelines, DNS/domain configuration, and production deployment setup. Deployment into client-owned cloud accounts is not required for v1.0.

Q7

Date Received: 3/12/26

Question:

Please clarify the expected scope of vendor participation during UAT, including anticipated UAT duration, defect-resolution expectations, retesting responsibilities, and whether a post-UAT stabilization/support period should be included in the proposal.

Official Response:

UAT is expected to run approximately 2 weeks. Vendors should plan for timely defect resolution, retesting support, and a short post-UAT stabilization period included in the proposal.

Q8

Date Received: 3/12/26

Question:

Please confirm whether v1.0 must comply with any specific security or regulatory frameworks (e.g., SOC 2, ISO 27001, HIPAA, OSHA), and whether any third-party audits, logging requirements, or compliance documentation are expected as part of the build.

Official Response:

v1.0 does not require compliance with SOC 2, ISO 27001, HIPAA, OSHA, or other regulatory frameworks. No third-party audits are required. Standard application-level logging and audit trails defined in the v1.0 scope are sufficient.

Q9

Date Received: 2/23/26

Question:

The Bid Packet requires a Signed Work for Hire Agreement. Could you share this agreement so our legal team can review it before we complete the bid form?

Official Response:

The requirement for the Work for Hire Agreement is listed in the Bid Form under Required Attachments. A summary of the Work for Hire terms is included in the Bid Packet. The full Work for Hire Agreement is part of the Driv-en Developer Blueprint and will be shared with shortlisted bidders after the initial evaluation stage.

Q10

Date Received: 2/23/26

Question:

The Bid Packet requires a Signed Confidentiality & IP Assignment Agreement. Could you share this agreement for legal review?

Official Response:

The requirement for the Confidentiality & IP Assignment Agreement is listed in the Bid Form under Required Attachments. A summary of the confidentiality and IP ownership requirements is included in the Bid Packet. The full Confidentiality & IP Assignment Agreement is included in the Developer Blueprint and will be shared with shortlisted bidders.

Q11

Date Received: 2/23/26

Question:

Due to NDA restrictions, we cannot share code from real projects. Would you accept a test task instead?

Official Response:

Code samples are optional and used only to understand your team's coding style and structure. If you cannot share samples due to client NDAs, that is acceptable. No test task is required at this stage.

Q12

Date Received: 2/23/26

Question:

Now that we have signed the NDA, could you share the full Developer Blueprint for an accurate fixed-price estimate?

Official Response:

The Developer Blueprint is the full technical specification and is provided only to shortlisted bidders after the initial bid review. Initial fixed-price bids should be based solely on Version 1.0 of the Scope Summary included in the Bid Packet.

Q13

Date Received: 2/24/26

Question:

Please list all roles in the system and describe the user flows for each. If you have flow diagrams or other documentation, please share them.

Official Response:

Driv-en uses a role-based access control (RBAC) model with the following roles: Administrator, Project Manager, Safety Manager, Equipment Manager, Field User/Operator, and Viewer/Auditor. Flow diagrams will be provided to the selected development partner.

Q14

Date Received: 2/24/26

Question:

We assume the Equipment Module handles equipment state monitoring, location monitoring, or both. Please describe its purpose and key user flows.

Official Response:

The Equipment Module manages equipment records, inspections, maintenance, and project assignments. GPS tracking is not required; location is determined by project assignment. Key flows include adding equipment, defining inspection parameters, completing inspections, logging maintenance, assigning equipment to projects, and tracking equipment status.

Q15

Date Received: 2/24/26

Question:

We assume the Safety Module is for conducting safety inspections. Please confirm or clarify and describe the features.

Official Response:

Correct. The Safety Module supports safety inspections, JSAs, hazard tracking, corrective actions, OSHA-related recordkeeping, and safety-trend reporting.

Q16

Date Received: 2/24/26

Question:

Please define what a “project” means in your context. Describe key entities and any types/subtypes. Are there templates?

Official Response:

A project represents any operational job, construction activity, maintenance job, or inspection campaign. Key entities include projects, daily reports, work orders/change orders, documents, milestones (optional), and tasks (optional). Templates exist for projects, daily reports, safety forms, and equipment inspections.

Q17

Date Received: 2/24/26

Question:

Are there interactions between modules (e.g., equipment managed within projects)?

Official Response:

Yes. Equipment ↔ Project, Safety ↔ Project, and Safety ↔ Equipment interactions are all supported. Equipment assignments, inspections, safety findings, and corrective actions flow across modules.

Q18

Date Received: 2/24/26

Question:

What metrics should be included in the Equipment Dashboard?

Official Response:

Metrics may include total equipment, equipment by status, upcoming/overdue inspections, equipment assigned per project, downtime hours, and maintenance logs.

Q19

Date Received: 2/24/26

Question:

What metrics should be included in the Safety Dashboard?

Official Response:

Metrics may include total inspections completed, overdue inspections, open corrective actions, hazards by category, JSA completion rate, and safety trends over time.

Q20

Date Received: 2/24/26

Question:

What metrics should be included in the Project Dashboard?

Official Response:

Metrics may include active projects, daily report completion rate, equipment assigned, open work orders, document status, and project progress (if milestones are enabled).

Q21

Date Received: 2/24/26

Question:

If any dashboard metrics require calculations, please provide formulas.

Official Response:

Formulas will be defined based on final metric selection. Examples include: Inspection Compliance % = (Completed Inspections ÷ Required Inspections) × 100 Equipment Downtime

$\% = (\text{Downtime Hours} \div \text{Total Available Hours}) \times 100$ Project Progress $\% = (\text{Completed Milestones} \div \text{Total Milestones}) \times 100$

Q22

Date Received: 3/13/26

Question:

What is the anticipated number of users and companies expected on the platform at launch? Understanding the scale will help us size the infrastructure and database architecture appropriately.

Official Response:

v1.0 is expected to support approximately **50–150 active customer companies** and **1,000–5,000 active users**. The platform architecture is designed to scale well beyond these numbers, but this range represents the anticipated load during the initial rollout.

Q23

Date Received: 3/13/26

Question:

What file types will users be uploading (e.g., PDFs, images, Word documents)? Are there any file size limits or overall storage quotas per company or user that we should plan for?

Official Response:

v1.0 supports standard operational file types including **PDF, JPG, PNG, and DOCX**. Typical uploads include inspection photos, safety documents, permits, and reports. A recommended file size limit of **25 MB per file** is sufficient for v1.0. No per-company storage quotas are required; standard cloud object storage with predictable cost scaling is acceptable.

Q24

Date Received: 3/13/26

Question:

Does v1.0 require a built-in subscription and billing system (such as Stripe integration for payment collection), or will billing be managed outside the platform for now?

Official Response:

v1.0 does **not** include subscription management, payment processing, or billing workflows. All subscription and billing functions are handled **outside the platform** and are not part of the development scope.

Q25

Date Received: 3/13/26

Question:

What is the expected duration of the UAT (User Acceptance Testing) period, and what level of post-launch support will be required from the developer?

Official Response:

UAT is expected to run approximately **2 weeks**. Vendors should plan for timely defect resolution, retesting support, and a short post-UAT stabilization period included in the proposal. This aligns with the expectations already defined in Q7.

Q26

Date Received: 3/13/26

Question:

The Core Module includes notifications as a responsibility. Should we plan for in-app notifications only, or will email and/or SMS notifications also be required in v1.0?

Official Response:

v1.0 requires **in-app notifications only**. Email and SMS notifications are **not** included in the v1.0 scope and should not be implemented.

Q27

Date Received: 3/13/26

Question:

Who will own and manage the cloud hosting account (AWS, Azure, or GCP)? Should the developer set up and manage the infrastructure, or will the client provide and own the hosting environment?

Official Response:

The selected bidder is responsible for **provisioning and configuring** the hosting environment for v1.0. After deployment, the client will assume ownership of the cloud account and will pay all ongoing hosting costs directly. This matches the Hosting & Infrastructure clarification in SC 05.

Q28

Date Received: 3/13/26

Question:

Are introductory or scoping phone calls allowed during the bid phase?

Official Response:

No. As stated in the Invitation to Bid, no phone calls, video calls, or direct discussions will be held during the active bid phase. All questions must be submitted in writing and will be answered exclusively through the published Q&A Addendum to ensure fairness and equal access to information for all bidders. Calls will only be scheduled with shortlisted bidders after proposals are submitted.

Q29

Date Received: 3/13/26

Question:

Can you share the project budget for this engagement?

Official Response:

No. The project budget will not be disclosed during the bid phase. Bidders are expected to propose pricing based on the published scope, requirements, and deliverables. All bids will be evaluated on completeness, clarity, technical approach, and total cost.

Q30

Date Received: 3/13/26

Question:

Is the project funded, and can you share details about the funding source?

Official Response:

The project is fully funded. No additional details regarding funding sources will be provided. This information is not relevant to the bid evaluation process and will not be disclosed to maintain fairness and consistency across all bidders.

Q31

Date Received: 3/13/26

Question:

What is the anticipated start date for the project?

Official Response:

The development start date will be determined after the bid evaluation and award process is complete. The selected bidder will begin development following contract execution and onboarding. Based on the current procurement timeline, development is expected to begin shortly after award, but no specific start date will be set until the contracting phase is complete.

Q32

Date Received: 3/16/26

Question:

In the Q&A Addendum it is mentioned that v1.0 requires mobile-friendly support for “key field workflows and record access.” Could you clarify which specific workflows are considered key field workflows (for example: completing inspections, logging hazards, uploading photos/documents, reviewing project documents, etc.)?

Official Response:

Key field workflows in v1.0 include completing equipment inspections, completing safety inspections, logging hazards/observations, uploading photos and basic attachments, viewing assigned corrective actions, and reviewing project-related documents. Full mobile parity across all modules is not required.

Q33

Date Received: 3/16/26

Question:

The documentation mentions a role-based access control model. Should permissions be managed exclusively through global roles (Administrator, Project Manager, Safety Manager, etc.), or

should there also be project-level permissions, where a project manager can grant access to team members within a specific project?

Official Response:

v1.0 uses a combination of global roles and project-level permissions. Global roles define system-wide capabilities, while project-level permissions allow project managers to add or remove users from specific projects and control visibility of project-specific records. Both layers are required for v1.0.

Q34

Date Received: 3/16/26

Question:

The Core module includes a Company entity. Should this represent a tenant account on the platform (each company being an isolated customer environment), or simply an organization participating in projects (for example contractors or subcontractors within the same environment)?

Official Response:

The Company entity represents a tenant account. Each customer operates in an isolated environment with its own users, projects, equipment, and safety records. Additional organizations such as contractors or subcontractors may participate within a tenant's projects but do not function as separate tenants.

Q35

Date Received: 3/16/26

Question:

For equipment inspections and safety inspections, should the system support structured inspection templates (for example checklists with predefined questions and pass/fail fields), or will inspections be recorded as free-form entries with attached documents and notes?

Official Response:

v1.0 uses structured inspection templates with predefined checklist items, pass/fail fields, notes, and photo attachments. Customers may enable or disable items and add their own items through the admin-only template tools, but they cannot modify the core template structure or master checklist items. Inspections are not free-form.

Q36

Date Received: 3/16/26

Question:

When a hazard or issue is identified during a safety inspection, what lifecycle should corrective actions follow in v1.0? For example: creation → assignment → status updates (open / in progress / resolved) → verification.

Official Response:

Corrective actions in v1.0 follow a defined lifecycle: creation, assignment, status updates (Open → In Progress → Resolved), and verification/closeout by a manager or safety role. All steps require timestamps and user attribution.

Q37

Date Received: 3/16/26

Question:

The updated documentation does not mention dashboards. Should dashboards be included in v1.0, or are they planned for a later phase? The Safety module lists “Safety Analytics” as postponed. Does this refer specifically to analytics displayed on dashboards, or does it include other types of reporting/analysis?

Official Response:

Dashboards are not included in v1.0 for any module. All dashboard-style analytics, charts, KPIs, and aggregated metrics are postponed to a future phase. “Safety Analytics – Postponed” refers specifically to dashboard-level analytics and visualizations. Standard list views, record exports, and basic reporting remain in scope, but no dashboard or analytics UI is included in v1.0.

Q38

Date Received: 3/16/26

Question:

Please describe the functionality of the QA/QC item in more detail. For example, will it be a configurable checklist that users will use to check the project implementation quality?

Official Response:

The QA/QC item in v1.0 is a simple, structured checklist item used to document quality compliance within a project. Each item includes a title, description, pass/fail/not-applicable status, notes, optional photos, and timestamp/user attribution. Admins may enable or disable items and add additional items, but the overall checklist structure is fixed. This is not a full QA/QC module; it is a lightweight project-level quality checklist.

Q39

Date Received: 3/16/26

Question:

Please describe what project information users will manage within the system (e.g., project description, timeline, budget, tasks, daily reports, work orders/change orders, etc.). Will there be just one master non-editable template for all project types, or will users be able to configure multiple templates for projects?

Official Response:

v1.0 supports a core project profile including project details, assigned workforce, assigned equipment, safety activity, QA/QC items, and project files. Daily reports, work orders/change orders, and task management are not included in v1.0. Projects use a single master project structure; multiple project templates are not included in v1.0.

Q40

Date Received: 3/16/26

Question:

How do you envision the basic profile for an equipment item? Specifically, what key information or attributes should be included in the standard equipment record?

Official Response:

The standard equipment record in v1.0 includes identification fields (name, category, manufacturer, model, serial number, asset/tag number), operational attributes (status, assigned project/location, hour/mileage readings, last and next inspection dates), documentation (photos, manuals, certificates, maintenance logs), and compliance fields such as inspection checklist templates and required inspection frequency.

Q41

Date Received: 3/16/26

Question:

How should data deletion be handled in the system? Should records be soft deleted (hidden but retained) or hard deleted (permanently removed)? If soft deletion is preferred, should there be a retention period before permanent removal?

Official Response:

v1.0 uses soft deletion for all operational records to preserve auditability and safety/compliance traceability. Soft-deleted records are hidden from user interfaces but remain recoverable by an administrator. A retention period of approximately 90 days is recommended before permanent purging, except for safety and inspection records, which should never be automatically hard-deleted and may only be permanently removed through explicit administrative action.

Q42

Date Received: 3/16/26

Question:

Q15 confirms that the Safety Module includes JSAs (Job Safety Analyses). Please clarify the expected depth of JSA functionality in v1.0. Specifically: should JSAs be structured forms with their own workflow (creation, review, approval), or are they treated as a document type stored within the Safety Module without a dedicated workflow?

Official Response:

In v1.0, JSAs are implemented as **structured forms with a basic workflow**, not as simple uploaded documents. Expected functionality includes structured JSA forms (tasks, hazards, controls), a creation workflow, a single-step review/approval process, a JSA library within the Safety Module, and the ability for Projects to attach JSAs from the library. Multi-stage governance workflows, advanced version control, audit-trail-heavy document governance, and analytics on JSA usage are not included in v1.0.

Q43

Date Received: 3/16/26

Question:

Q15 references OSHA-related recordkeeping as part of the Safety Module. Please clarify whether v1.0 requires the system to generate structured OSHA logs (e.g., OSHA 300, 300A, or 301 forms) based on recorded safety data, or whether OSHA recordkeeping in v1.0 is limited to storing and organizing OSHA-related documents uploaded by users.

Official Response:

OSHA recordkeeping in v1.0 includes **structured data entry and document organization**, but does **not** require automated generation of OSHA forms. v1.0 supports structured OSHA-related incident fields, storage of OSHA documents (300, 300A, 301), and filterable lists of OSHA-relevant cases. Automated OSHA form generation, annual summaries, and multi-year OSHA trend dashboards are not included in v1.0.

Q44

Date Received: 3/16/26

Question:

Q15 mentions safety-trend reporting as part of the Safety Module. Q37 confirms that all dashboard-level analytics, charts, KPIs, and aggregated metrics are deferred from v1.0. Please confirm whether safety-trend reporting is also deferred as part of the analytics scope, or whether it remains in v1.0 as a standalone reporting feature (e.g., exportable reports or filtered list views showing trends over time).

Official Response:

Safety-trend reporting that requires aggregation, visualization, or metric calculations is deferred from v1.0 along with all dashboard-level analytics. v1.0 includes only basic list views and exportable CSVs that allow users to filter or sort safety data. Calculated metrics, trend charts, dashboards, KPIs, and automated trend summaries are not included in v1.0.

Q45

Date Received: 3/16/26

Question:

What budget range has been allocated for this project?

Official Response:

The project budget will not be disclosed during the bid phase. Bidders are expected to propose pricing based on the published scope, requirements, and deliverables. This aligns with the guidance already provided in Q29.

Q46

Date Received: 3/16/26

Question:

Who will be responsible for approving the project and signing the agreement?

Official Response:

Project approval and agreement execution will be completed by the client's founder and authorized representative. This is consistent with the procurement and contracting process described in the Bid Packet.

Q47

Date Received: 3/16/26

Question:

What are the most critical problems or opportunities this platform needs to address?

Official Response:

Driv-en v1.0 is designed to address operational consistency, safety compliance, equipment management, and project-level visibility across contractor environments. The platform provides structured inspections, JSAs, hazard tracking, corrective actions, equipment records, and project-level organization to replace fragmented spreadsheets, documents, and manual workflows.

Q48

Date Received: 3/16/26

Question:

What is the target timeframe for starting development and going live?

Official Response:

The development start date will be determined after the bid evaluation and award process is complete. As noted in Q31, development will begin following contract execution and onboarding. The go-live timeline will be finalized with the selected bidder based on the agreed project schedule.

Scope Clarifications

SC-01: Third-Party Integrations

v1.0 does not include any integrations with external systems. No identity providers, email delivery services, file-storage providers, messaging platforms, ERP systems, or other third-party operational services are required. All functionality must operate within the platform's native environment.

SC-02: Bulk Import Tooling

v1.0 includes built-in bulk-import tooling for three categories only: employees, equipment, and safety equipment. These import tools are part of the Core, Equipment, and Safety modules and support initial data seeding and ongoing administrative use. No additional migration services, document migration, or custom import tooling are included in v1.0.

SC-03: Document Versioning

Document versioning in v1.0 is limited to basic version history and audit traceability. v1.0 does not include approval workflows, retention policies, check-in/check-out behavior, or other document-control governance features.

SC-04: Administrative Configuration Scope

Administrative configuration in v1.0 is limited to users, roles and permissions, company settings, and lookup/reference values. v1.0 does not include configurable workflows, document configuration, metadata/taxonomy management, or other advanced system configuration capabilities.

SC-05: Hosting and Infrastructure Responsibility

The selected bidder is responsible for provisioning and configuring the hosting environment, including cloud infrastructure, CI/CD pipelines, DNS/domain configuration, and production deployment setup. The client will assume responsibility for ongoing cloud-hosting costs after deployment.

Addendum Revision Log

Version	Date	Description	Author
1.0	3/9/26	Initial release	Jackie Blood
1.1	3/13/26	Added Q&A entries Q1–Q27 and Scope Clarifications SC-01 through SC-05	Jackie Blood
1.2	3/13/26	Added Q&A entries Q28–Q30	Jackie Blood
1.3	3/13/26	Added Q&A entry Q31	Jackie Blood
1.4	3/16/26	Added Q&A entries Q32–Q36	Jackie Blood

Version	Date	Description	Author
1.5	3/16/26	Added Q&A entries Q37-Q41	Jackie Blood
1.6	3/16/26	Added Q&A entries Q42-Q48	Jackie Blood

Document Owner: Founder, Driv-en

Version: 1.0

Effective Date: Upon inclusion in the Driv-en v1.0 Development Process

Document Status: Active