

Driv-en v1.0

Q&A Addendum

Purpose of This Addendum

This addendum serves as the **single, authoritative source** for all bidder questions and official responses during the Driv-en v1.0 bid window. All bidders receive the same information at the same time to ensure fairness, transparency, and consistency. All bidder identities remain confidential. No bidder names or identifying information will appear in this document.

This document is updated **continuously** throughout the bid period. No verbal clarifications or private communications are permitted.

Instructions for Bidders

- All questions must be submitted in writing to jblood@digitalsafetyinspection.com. This is the only approved communication channel for bidder questions.
- Questions may not be submitted after the Q&A cutoff date listed in the Final Bid Instructions.
- All responses will be added to this document and redistributed to all bidders.
- Bidders may not contact the client directly outside the approved communication channel.
- If a question requires a scope clarification, the clarification will be added to the Scope Clarifications section of this document.
- All bidders remain anonymous in this addendum. Questions are logged without attribution.

Q&A Log

This Q&A Log is cumulative and includes all questions submitted across the full Q&A period, including earlier questions received prior to the current posting of the Bid Packet.

This section is updated as questions are received. Each entry includes:

- Question number
- Date received
- Question
- Official response

Q1

Date Received: 3/12/26

Question:

Please confirm whether v1.0 requires integration with any existing client systems or mandated third-party services (e.g., identity providers, email delivery, file storage, messaging, ERP, or other operational platforms). Alternatively, may bidders propose their own implementation approach and supporting services as part of the solution architecture?

Official Response:

v1.0 includes no integrations of any kind. No identity providers, no external email services, no file storage integrations, no messaging platforms, no ERP connections, and no third-party operational systems. Bidders may propose their preferred internal implementation approach, but nothing requiring external integration is in scope.

Q2

Date Received: 3/12/26

Question:

Please confirm whether v1.0 includes any responsibility for legacy data migration, document migration, bulk import tooling, or initial operational data seeding. Or should bidders assume a greenfield implementation with only minimal configuration/setup data?

Official Response:

v1.0 does not include any legacy data migration or document migration. However, v1.0 **does** include standard bulk-import tooling for operational onboarding of three categories: **employees**, **equipment**, and **safety equipment**. These import tools are built into the Core, Equipment, and Safety modules and are intended for initial data seeding and ongoing administrative use. No additional migration services or custom import tooling are required beyond these built-in import functions.

Q3

Date Received: 3/12/26

Question:

Please confirm whether document versioning in v1.0 is limited to basic version history and audit traceability, or whether it is expected to include formal document-control capabilities such as approval states, retention policies, check-in/check-out behavior, or other document governance workflow.

Official Response:

Document versioning in v1.0 is limited to basic version history and audit traceability. No approval workflows, no retention policies, no check-in/check-out, and no advanced document-control governance are included.

Q4

Date Received: 3/12/26

Question:

Please confirm whether v1.0 is expected to support full mobile-web functionality across all modules, or whether responsive/mobile-friendly support is primarily required for key field workflows and record access.

Official Response:

v1.0 requires responsive/mobile-friendly support for key field workflows and record access. Full mobile-web parity across all modules is not required.

Q5

Date Received: 3/12/26

Question:

Please confirm whether the admin tools expected in v1.0 are limited to standard administrative setup (users, roles and permissions, company settings, lookup/reference values), or whether they are also expected to include advanced configuration capabilities such as configurable workflows, document configuration, metadata/taxonomy management, or other system configuration features.

Official Response:

Admin tools in v1.0 are limited to standard setup: users, roles/permissions, company settings, and lookup/reference values. No configurable workflows, no document configuration, no metadata/taxonomy management, and no advanced system configuration features are included.

Q6

Date Received: 3/12/26

Question:

Please confirm whether the selected bidder is expected to deploy into client-owned cloud infrastructure/accounts, or whether bidders should include responsibility for provisioning and

managing hosting environments, including cloud infrastructure, CI/CD pipelines, DNS/domain configuration, and production deployment setup.

Official Response:

Bidders should include provisioning and managing the hosting environment, including cloud infrastructure, CI/CD pipelines, DNS/domain configuration, and production deployment setup. Deployment into client-owned cloud accounts is not required for v1.0.

Q7

Date Received: 3/12/26

Question:

Please clarify the expected scope of vendor participation during UAT, including anticipated UAT duration, defect-resolution expectations, retesting responsibilities, and whether a post-UAT stabilization/support period should be included in the proposal.

Official Response:

UAT is expected to run approximately 2 weeks. Vendors should plan for timely defect resolution, retesting support, and a short post-UAT stabilization period included in the proposal.

Q8

Date Received: 3/12/26

Question:

Please confirm whether v1.0 must comply with any specific security or regulatory frameworks (e.g., SOC 2, ISO 27001, HIPAA, OSHA), and whether any third-party audits, logging requirements, or compliance documentation are expected as part of the build.

Official Response:

v1.0 does not require compliance with SOC 2, ISO 27001, HIPAA, OSHA, or other regulatory frameworks. No third-party audits are required. Standard application-level logging and audit trails defined in the v1.0 scope are sufficient.

Q9

Date Received: 2/23/26

Question:

The Bid Packet requires a Signed Work for Hire Agreement. Could you share this agreement so our legal team can review it before we complete the bid form?

Official Response:

The requirement for the Work for Hire Agreement is listed in the Bid Form under Required Attachments. A summary of the Work for Hire terms is included in the Bid Packet. The full Work for Hire Agreement is part of the Driv-en Developer Blueprint and will be shared with shortlisted bidders after the initial evaluation stage.

Q10

Date Received: 2/23/26

Question:

The Bid Packet requires a Signed Confidentiality & IP Assignment Agreement. Could you share this agreement for legal review?

Official Response:

The requirement for the Confidentiality & IP Assignment Agreement is listed in the Bid Form under Required Attachments. A summary of the confidentiality and IP ownership requirements is included in the Bid Packet. The full Confidentiality & IP Assignment Agreement is included in the Developer Blueprint and will be shared with shortlisted bidders.

Q11

Date Received: 2/23/26

Question:

Due to NDA restrictions, we cannot share code from real projects. Would you accept a test task instead?

Official Response:

Code samples are optional and used only to understand your team's coding style and structure. If you cannot share samples due to client NDAs, that is acceptable. No test task is required at this stage.

Q12

Date Received: 2/23/26

Question:

Now that we have signed the NDA, could you share the full Developer Blueprint for an accurate fixed-price estimate?

Official Response:

The Developer Blueprint is the full technical specification and is provided only to shortlisted bidders after the initial bid review. Initial fixed-price bids should be based solely on Version 1.0 of the Scope Summary included in the Bid Packet.

Q13

Date Received: 2/24/26

Question:

Please list all roles in the system and describe the user flows for each. If you have flow diagrams or other documentation, please share them.

Official Response:

Driv-en uses a role-based access control (RBAC) model with the following roles: Administrator, Project Manager, Safety Manager, Equipment Manager, Field User/Operator, and Viewer/Auditor. Flow diagrams will be provided to the selected development partner.

Q14

Date Received: 2/24/26

Question:

We assume the Equipment Module handles equipment state monitoring, location monitoring, or both. Please describe its purpose and key user flows.

Official Response:

The Equipment Module manages equipment records, inspections, maintenance, and project assignments. GPS tracking is not required; location is determined by project assignment. Key flows include adding equipment, defining inspection parameters, completing inspections, logging maintenance, assigning equipment to projects, and tracking equipment status.

Q15

Date Received: 2/24/26

Question:

We assume the Safety Module is for conducting safety inspections. Please confirm or clarify and describe the features.

Official Response:

Correct. The Safety Module supports safety inspections, JSAs, hazard tracking, corrective actions, OSHA-related recordkeeping, and safety-trend reporting.

Q16

Date Received: 2/24/26

Question:

Please define what a “project” means in your context. Describe key entities and any types/subtypes. Are there templates?

Official Response:

A project represents any operational job, construction activity, maintenance job, or inspection campaign. Key entities include projects, daily reports, work orders/change orders, documents, milestones (optional), and tasks (optional). Templates exist for projects, daily reports, safety forms, and equipment inspections.

Q17

Date Received: 2/24/26

Question:

Are there interactions between modules (e.g., equipment managed within projects)?

Official Response:

Yes. Equipment ↔ Project, Safety ↔ Project, and Safety ↔ Equipment interactions are all supported. Equipment assignments, inspections, safety findings, and corrective actions flow across modules.

Q18

Date Received: 2/24/26

Question:

What metrics should be included in the Equipment Dashboard?

Official Response:

Metrics may include total equipment, equipment by status, upcoming/overdue inspections, equipment assigned per project, downtime hours, and maintenance logs.

Q19

Date Received: 2/24/26

Question:

What metrics should be included in the Safety Dashboard?

Official Response:

Metrics may include total inspections completed, overdue inspections, open corrective actions, hazards by category, JSA completion rate, and safety trends over time.

Q20

Date Received: 2/24/26

Question:

What metrics should be included in the Project Dashboard?

Official Response:

Metrics may include active projects, daily report completion rate, equipment assigned, open work orders, document status, and project progress (if milestones are enabled).

Q21

Date Received: 2/24/26

Question:

If any dashboard metrics require calculations, please provide formulas.

Official Response:

Formulas will be defined based on final metric selection. Examples include: Inspection Compliance % = (Completed Inspections ÷ Required Inspections) × 100 Equipment Downtime

$\% = (\text{Downtime Hours} \div \text{Total Available Hours}) \times 100$ Project Progress $\% = (\text{Completed Milestones} \div \text{Total Milestones}) \times 100$

Q22

Date Received: 3/13/26

Question:

What is the anticipated number of users and companies expected on the platform at launch? Understanding the scale will help us size the infrastructure and database architecture appropriately.

Official Response:

v1.0 is expected to support approximately **50–150 active customer companies** and **1,000–5,000 active users**. The platform architecture is designed to scale well beyond these numbers, but this range represents the anticipated load during the initial rollout.

Q23

Date Received: 3/13/26

Question:

What file types will users be uploading (e.g., PDFs, images, Word documents)? Are there any file size limits or overall storage quotas per company or user that we should plan for?

Official Response:

v1.0 supports standard operational file types including **PDF, JPG, PNG, and DOCX**. Typical uploads include inspection photos, safety documents, permits, and reports. A recommended file size limit of **25 MB per file** is sufficient for v1.0. No per-company storage quotas are required; standard cloud object storage with predictable cost scaling is acceptable.

Q24

Date Received: 3/13/26

Question:

Does v1.0 require a built-in subscription and billing system (such as Stripe integration for payment collection), or will billing be managed outside the platform for now?

Official Response:

v1.0 does **not** include subscription management, payment processing, or billing workflows. All subscription and billing functions are handled **outside the platform** and are not part of the development scope.

Q25

Date Received: 3/13/26

Question:

What is the expected duration of the UAT (User Acceptance Testing) period, and what level of post-launch support will be required from the developer?

Official Response:

UAT is expected to run approximately **2 weeks**. Vendors should plan for timely defect resolution, retesting support, and a short post-UAT stabilization period included in the proposal. This aligns with the expectations already defined in Q7.

Q26

Date Received: 3/13/26

Question:

The Core Module includes notifications as a responsibility. Should we plan for in-app notifications only, or will email and/or SMS notifications also be required in v1.0?

Official Response:

v1.0 requires **in-app notifications only**. Email and SMS notifications are **not** included in the v1.0 scope and should not be implemented.

Q27

Date Received: 3/13/26

Question:

Who will own and manage the cloud hosting account (AWS, Azure, or GCP)? Should the developer set up and manage the infrastructure, or will the client provide and own the hosting environment?

Official Response:

The selected bidder is responsible for **provisioning and configuring** the hosting environment for v1.0. After deployment, the client will assume ownership of the cloud account and will pay all ongoing hosting costs directly. This matches the Hosting & Infrastructure clarification in SC 05.

Q28

Date Received: 3/13/26

Question:

Are introductory or scoping phone calls allowed during the bid phase?

Official Response:

No. As stated in the Invitation to Bid, no phone calls, video calls, or direct discussions will be held during the active bid phase. All questions must be submitted in writing and will be answered exclusively through the published Q&A Addendum to ensure fairness and equal access to information for all bidders. Calls will only be scheduled with shortlisted bidders after proposals are submitted.

Q29

Date Received: 3/13/26

Question:

Can you share the project budget for this engagement?

Official Response:

No. The project budget will not be disclosed during the bid phase. Bidders are expected to propose pricing based on the published scope, requirements, and deliverables. All bids will be evaluated on completeness, clarity, technical approach, and total cost.

Q30

Date Received: 3/13/26

Question:

Is the project funded, and can you share details about the funding source?

Official Response:

The project is fully funded. No additional details regarding funding sources will be provided. This information is not relevant to the bid evaluation process and will not be disclosed to maintain fairness and consistency across all bidders.

Q31

Date Received: 3/13/26

Question:

What is the anticipated start date for the project?

Official Response:

The development start date will be determined after the bid evaluation and award process is complete. The selected bidder will begin development following contract execution and onboarding. Based on the current procurement timeline, development is expected to begin shortly after award, but no specific start date will be set until the contracting phase is complete.

Q32

Date Received: 3/16/26

Question:

In the Q&A Addendum it is mentioned that v1.0 requires mobile-friendly support for “key field workflows and record access.” Could you clarify which specific workflows are considered key field workflows (for example: completing inspections, logging hazards, uploading photos/documents, reviewing project documents, etc.)?

Official Response:

Key field workflows in v1.0 include completing equipment inspections, completing safety inspections, logging hazards/observations, uploading photos and basic attachments, viewing assigned corrective actions, and reviewing project-related documents. Full mobile parity across all modules is not required.

Q33

Date Received: 3/16/26

Question:

The documentation mentions a role-based access control model. Should permissions be managed exclusively through global roles (Administrator, Project Manager, Safety Manager, etc.), or

should there also be project-level permissions, where a project manager can grant access to team members within a specific project?

Official Response:

v1.0 uses a combination of global roles and project-level permissions. Global roles define system-wide capabilities, while project-level permissions allow project managers to add or remove users from specific projects and control visibility of project-specific records. Both layers are required for v1.0.

Q34

Date Received: 3/16/26

Question:

The Core module includes a Company entity. Should this represent a tenant account on the platform (each company being an isolated customer environment), or simply an organization participating in projects (for example contractors or subcontractors within the same environment)?

Official Response:

The Company entity represents a tenant account. Each customer operates in an isolated environment with its own users, projects, equipment, and safety records. Additional organizations such as contractors or subcontractors may participate within a tenant's projects but do not function as separate tenants.

Q35

Date Received: 3/16/26

Question:

For equipment inspections and safety inspections, should the system support structured inspection templates (for example checklists with predefined questions and pass/fail fields), or will inspections be recorded as free-form entries with attached documents and notes?

Official Response:

v1.0 uses structured inspection templates with predefined checklist items, pass/fail fields, notes, and photo attachments. Customers may enable or disable items and add their own items through the admin-only template tools, but they cannot modify the core template structure or master checklist items. Inspections are not free-form.

Q36

Date Received: 3/16/26

Question:

When a hazard or issue is identified during a safety inspection, what lifecycle should corrective actions follow in v1.0? For example: creation → assignment → status updates (open / in progress / resolved) → verification.

Official Response:

Corrective actions in v1.0 follow a defined lifecycle: creation, assignment, status updates (Open → In Progress → Resolved), and verification/closeout by a manager or safety role. All steps require timestamps and user attribution.

Q37

Date Received: 3/16/26

Question:

The updated documentation does not mention dashboards. Should dashboards be included in v1.0, or are they planned for a later phase? The Safety module lists “Safety Analytics” as postponed. Does this refer specifically to analytics displayed on dashboards, or does it include other types of reporting/analysis?

Official Response:

Dashboards are not included in v1.0 for any module. All dashboard-style analytics, charts, KPIs, and aggregated metrics are postponed to a future phase. “Safety Analytics – Postponed” refers specifically to dashboard-level analytics and visualizations. Standard list views, record exports, and basic reporting remain in scope, but no dashboard or analytics UI is included in v1.0.

Q38

Date Received: 3/16/26

Question:

Please describe the functionality of the QA/QC item in more detail. For example, will it be a configurable checklist that users will use to check the project implementation quality?

Official Response:

The QA/QC item in v1.0 is a simple, structured checklist item used to document quality compliance within a project. Each item includes a title, description, pass/fail/not-applicable status, notes, optional photos, and timestamp/user attribution. Admins may enable or disable items and add additional items, but the overall checklist structure is fixed. This is not a full QA/QC module; it is a lightweight project-level quality checklist.

Q39

Date Received: 3/16/26

Question:

Please describe what project information users will manage within the system (e.g., project description, timeline, budget, tasks, daily reports, work orders/change orders, etc.). Will there be just one master non-editable template for all project types, or will users be able to configure multiple templates for projects?

Official Response:

v1.0 supports a core project profile including project details, assigned workforce, assigned equipment, safety activity, QA/QC items, and project files. Daily reports, work orders/change orders, and task management are not included in v1.0. Projects use a single master project structure; multiple project templates are not included in v1.0.

Q40

Date Received: 3/16/26

Question:

How do you envision the basic profile for an equipment item? Specifically, what key information or attributes should be included in the standard equipment record?

Official Response:

The standard equipment record in v1.0 includes identification fields (name, category, manufacturer, model, serial number, asset/tag number), operational attributes (status, assigned project/location, hour/mileage readings, last and next inspection dates), documentation (photos, manuals, certificates, maintenance logs), and compliance fields such as inspection checklist templates and required inspection frequency.

Q41

Date Received: 3/16/26

Question:

How should data deletion be handled in the system? Should records be soft deleted (hidden but retained) or hard deleted (permanently removed)? If soft deletion is preferred, should there be a retention period before permanent removal?

Official Response:

v1.0 uses soft deletion for all operational records to preserve auditability and safety/compliance traceability. Soft-deleted records are hidden from user interfaces but remain recoverable by an administrator. A retention period of approximately 90 days is recommended before permanent purging, except for safety and inspection records, which should never be automatically hard-deleted and may only be permanently removed through explicit administrative action.

Q42

Date Received: 3/16/26

Question:

Q15 confirms that the Safety Module includes JSAs (Job Safety Analyses). Please clarify the expected depth of JSA functionality in v1.0. Specifically: should JSAs be structured forms with their own workflow (creation, review, approval), or are they treated as a document type stored within the Safety Module without a dedicated workflow?

Official Response:

In v1.0, JSAs are implemented as **structured forms with a basic workflow**, not as simple uploaded documents. Expected functionality includes structured JSA forms (tasks, hazards, controls), a creation workflow, a single-step review/approval process, a JSA library within the Safety Module, and the ability for Projects to attach JSAs from the library. Multi-stage governance workflows, advanced version control, audit-trail-heavy document governance, and analytics on JSA usage are not included in v1.0.

Q43

Date Received: 3/16/26

Question:

Q15 references OSHA-related recordkeeping as part of the Safety Module. Please clarify whether v1.0 requires the system to generate structured OSHA logs (e.g., OSHA 300, 300A, or 301 forms) based on recorded safety data, or whether OSHA recordkeeping in v1.0 is limited to storing and organizing OSHA-related documents uploaded by users.

Official Response:

OSHA recordkeeping in v1.0 includes **structured data entry and document organization**, but does **not** require automated generation of OSHA forms. v1.0 supports structured OSHA-related incident fields, storage of OSHA documents (300, 300A, 301), and filterable lists of OSHA-relevant cases. Automated OSHA form generation, annual summaries, and multi-year OSHA trend dashboards are not included in v1.0.

Q44

Date Received: 3/16/26

Question:

Q15 mentions safety-trend reporting as part of the Safety Module. Q37 confirms that all dashboard-level analytics, charts, KPIs, and aggregated metrics are deferred from v1.0. Please confirm whether safety-trend reporting is also deferred as part of the analytics scope, or whether it remains in v1.0 as a standalone reporting feature (e.g., exportable reports or filtered list views showing trends over time).

Official Response:

Safety-trend reporting that requires aggregation, visualization, or metric calculations is deferred from v1.0 along with all dashboard-level analytics. v1.0 includes only basic list views and exportable CSVs that allow users to filter or sort safety data. Calculated metrics, trend charts, dashboards, KPIs, and automated trend summaries are not included in v1.0.

Q45

Date Received: 3/16/26

Question:

What budget range has been allocated for this project?

Official Response:

The project budget will not be disclosed during the bid phase. Bidders are expected to propose pricing based on the published scope, requirements, and deliverables. This aligns with the guidance already provided in Q29.

Q46

Date Received: 3/16/26

Question:

Who will be responsible for approving the project and signing the agreement?

Official Response:

Project approval and agreement execution will be completed by the client's founder and authorized representative. This is consistent with the procurement and contracting process described in the Bid Packet.

Q47

Date Received: 3/16/26

Question:

What are the most critical problems or opportunities this platform needs to address?

Official Response:

Driv-en v1.0 is designed to address operational consistency, safety compliance, equipment management, and project-level visibility across contractor environments. The platform provides structured inspections, JSAs, hazard tracking, corrective actions, equipment records, and project-level organization to replace fragmented spreadsheets, documents, and manual workflows.

Q48

Date Received: 3/16/26

Question:

What is the target timeframe for starting development and going live?

Official Response:

The development start date will be determined after the bid evaluation and award process is complete. As noted in Q31, development will begin following contract execution and onboarding. The go-live timeline will be finalized with the selected bidder based on the agreed project schedule.

Q49

Date Received: 3/16/26

Question:

Equipment Log maintenance — what information is expected to be logged: results and details of inspections? Or all updates that relate to equipment?

Official Response:

The Equipment Log is designed to capture **all updates related to the equipment**, not only inspection results. This includes inspection outcomes, issues found, corrective actions, work orders, transfers, status changes, meter readings, and any safety-related events. The Equipment Log serves as the complete historical record for each asset and provides full traceability across its lifecycle.

Q50

Date Received: 3/16/26

Question:

Such connections were mentioned: Safety <> Equipment interactions, Safety <> Project. Does this mean that part of Safety inspections can be planned for equipment in general (periodically), and some of them can be connected to the project or a registered hazard (for example, to perform an inspection before the project start or a safety check after corrective actions)?

Official Response:

Yes. Safety inspections may be **general equipment inspections** (such as periodic or scheduled checks) or **project-specific inspections** tied to hazards, project startup, or corrective actions. Safety <> Equipment and Safety <> Project interactions allow inspections to be planned at the equipment level or triggered by project conditions, hazards, or follow-up requirements. General inspections remain associated with the equipment record, while project-specific inspections are linked to the relevant project or hazard.

Q51

Date Received: 3/16/26

Question:

Record hazards — who and when can report them? How does it affect a Project, Task, or Equipment?

Official Response:

Hazards may be reported by any authorized employee, including supervisors, project managers, safety personnel, or equipment managers. Hazards can be reported at any time an unsafe condition is observed. Project-related hazards are linked to the project and may require corrective actions or inspections before work continues. Equipment-related hazards appear in the Equipment Log and may place equipment out of service until resolved. General hazards remain within the Safety module but may still trigger corrective actions or follow-up inspections depending on the nature of the issue.

Q52

Date Received: 3/16/26

Question:

Assign corrective actions — who and when can create them? How does it affect project or task completion? Are they performed for a project or for equipment?

Official Response:

Corrective actions may be created by safety managers, supervisors, project managers, equipment managers, or by anyone completing an inspection with the appropriate permissions. Corrective actions may be tied to a project or to equipment. When linked to a project, they may impact project or task progress until resolved. When linked to equipment, they appear in the Equipment Log and may keep equipment out of service until completion. Corrective actions may also trigger follow-up inspections or status changes depending on the nature of the issue.

Q53

Date Received: 3/16/26

Question:

Multi-Company / SaaS Architecture Clarification The documentation indicates that Driv-en is intended to be a SaaS platform supporting multiple companies, while another section mentions that multi-company support is out of scope for v1.0, even though the system is expected to eventually support 50–150 companies and 1,000–5,000 users. Could you please clarify whether v1.0 should operate as a single-company deployment, or if it should support multiple companies within the same platform (multi-tenant)? If multiple companies are expected, could you also confirm:

- Whether the platform will include a system-level Super Admin role responsible for managing the platform (for example: company management, platform configuration, and system monitoring), while commercial functions such as subscriptions and billing are managed outside the application.
- How new companies will be created or onboarded in the platform. Our assumption is that this may be done either through admin invitations or self-service company signup. Kindly confirm the expected approach.

Official Response:

Driv-en v1.0 will operate as a **single-company deployment**. Multi-tenant SaaS capability is intentionally deferred to a future version. The platform will be architected in a way that allows clean expansion into multi-company support later, but v1.0 will not include multi-tenant functionality.

A system-level Super Admin role is **not required for v1.0**. This role may be introduced in a future release once multi-company support is implemented.

Company creation, onboarding workflows, and self-service signup are **not part of v1.0**. Future versions will likely use an admin-driven invitation model rather than open self-service registration.

Q54

Date Received: 3/16/26

Question:

Additionally, please advise the preferred data isolation approach for companies, such as: • Database-per-tenant • Schema-per-tenant • Single shared database with companyId isolation This clarification will help us design the tenant architecture, database structure, security model, and scaling strategy appropriately.

Official Response:

Driv-en v1.0 uses a **single-tenant deployment model**, meaning **each customer receives their own isolated instance of the platform**. No instance will contain multiple companies, and no multi-tenant SaaS functionality is required in v1.0.

Because each customer has their own environment, v1.0 may use a **single shared database within that customer's instance**, without tenant separation. However, the schema should be structured so that a **tenantId field can be introduced later** when the platform evolves into a true multi-tenant SaaS product.

For future multi-tenant versions, the preferred approach will be **schema-per-tenant or shared database with tenantId isolation**. Database-per-tenant is not planned for Driv-en's long-term architecture.

Q55

Date Received: 3/16/26

Question:

For roles and permissions in v1.0, should the system support custom role creation and custom permission configuration, or will roles be predefined and fixed?

Official Response:

Roles and permissions in v1.0 will be **predefined and fixed**. Custom role creation and custom permission configuration are out of scope for this version.

Q56

Date Received: 3/16/26

Question:

Equipment Module – Assumed Workflow Based on our understanding, the Equipment Module may function as follows: • Admin assigns an Equipment Manager • Equipment Manager manages equipment lifecycle • Equipment can be assigned to projects • Inspections may be scheduled and performed Please confirm if this aligns with intended functionality.

Official Response:

Your understanding is correct. The Equipment Manager will manage equipment lifecycle, assignments, status, and inspection scheduling. Safety roles may perform inspections, and all inspection results must be stored as records.

Q57

Date Received: 3/16/26

Question:

Is an equipment assignment history required (showing all past project assignments over time), or only the current assignment?

Official Response:

A full **equipment assignment history is required**. The system must show current assignment as well as all past assignments, including dates, project references, and responsible users.

Q58

Date Received: 3/16/26

Question:

Safety Module – Assumed Workflow Please confirm whether the described workflow for inspections, hazards, corrective actions, and document storage is correct.

Official Response:

Your assumed workflow is correct. Inspectors may record hazards, assign corrective actions, upload safety documents, and complete inspection reports. Safety training documents will be stored as records only in v1.0.

Q59

Date Received: 3/16/26

Question:

Could you please provide more insight into how the inspection process is expected to work in v1.0? Specifically: • Inspection statuses • Scheduling • Assignment • Progress tracking

Official Response:

v1.0 will support a streamlined inspection lifecycle with the following statuses: **Draft, Assigned, In Progress, Completed, Closed**. Basic scheduling (due dates and reminders) is required. Inspections may be assigned or reassigned. Progress tracking will be based on status changes and corrective action completion.

Q60

Date Received: 3/16/26

Question:

Project Module – Assumed Workflow Please confirm whether the described workflow for project creation, documents, team assignment, equipment linking, safety linking, and QA/QC tracking is correct.

Official Response:

Your understanding is correct. Project Managers will create projects, upload documents, assign team members, link equipment and safety records, and manage QA/QC items through creation, assignment, tracking, and closure.

Q61

Date Received: 3/16/26

Question:

For project templates, will they be pre-built, configurable by administrators, or both?

Official Response:

v1.0 will use **pre-built templates provided by the client**. Admin-configurable templates are not required for this version.

Q62

Date Received: 3/16/26

Question:

Could you please confirm the authentication approach expected for v1.0? Should the platform use email/password, OAuth, MFA, or account lockout policies?

Official Response:

v1.0 will use **standard email/password authentication**. OAuth, MFA, and account lockout policies are optional enhancements for future versions and are not required for v1.0.

Q63

Date Received: 3/16/26

Question:

Are there any session-management requirements such as concurrent session limits, forced logout, or session timeout configuration?

Official Response:

v1.0 requires standard session timeout configuration and the ability for an admin to force logout a user. Concurrent session limits are not required.

Q64

Date Received: 3/16/26

Question:

Will wireframes or design systems be provided, or is the development team expected to design the entire UI/UX?

Official Response:

The development team will design the **entire UI/UX** based on written design principles. No wireframes or design system files will be provided.

Q65

Date Received: 3/16/26

Question:

Can the developer use an existing UI framework (Material UI, Ant Design, Tailwind), or must it be built from scratch?

Official Response: Developers may use an existing UI framework such as Material UI, Ant Design, or Tailwind. A custom component library is not required for v1.0.

Q66

Date Received: 3/16/26

Question:

Is English-only UI sufficient for v1.0, or should the platform support multiple languages?

Official Response:

English-only UI is sufficient for v1.0. Localization is not required.

Q67

Date Received: 3/16/26

Question:

How should documents be organized across modules? Should documents be structured by module/entity or use a formal taxonomy?

Official Response:

v1.0 will use a **module + parent entity structure**, such as Project → Documents or Equipment → Documents. A formal taxonomy or tagging system is not required for this version.

Q68

Date Received: 3/16/26

Question:

Could you please clarify the expected level of detail for audit logs?

Official Response:

v1.0 requires **entity-level audit logs** capturing create, update, and delete actions, along with actor metadata and timestamps. Field-level changes, before/after values, IP address, and session ID are not required.

Q69

Date Received: 3/16/26

Question:

How should audit logs be presented? Unified system-wide view or module-specific views?

Official Response:

v1.0 will include a **unified system-wide audit log view**. Module-specific views are optional and not required.

Q70

Date Received: 3/16/26

Question:

Are automated backups and disaster recovery procedures expected? If yes, what RPO/RTO targets should be considered?

Official Response:

Yes, automated backups are required. v1.0 targets are: **RPO: 24 hours** and **RTO: 4–8 hours**.

Q71

Date Received: 3/16/26

Question:

Should the infrastructure be deployed in a client-owned cloud account, or initially provisioned by the developer?

Official Response:

Infrastructure must be deployed in a **client-owned cloud account**. Developer-owned hosting is not permitted.

Q72

Date Received: 3/16/26

Question:

Should the platform support global search across modules, or only module-level search?

Official Response:

v1.0 will support **module-level search only**. Global search is a future enhancement.

Q73

Date Received: 3/16/26

Question:

Please confirm notification triggers such as inspections, corrective actions, QA/QC updates, and equipment maintenance.

Official Response:

Your listed triggers are correct. Additional triggers include project assignment, document uploads, corrective action closure, and overdue QA/QC items.

Q74

Date Received: 3/16/26

Question:

Should bulk import support CSV only or Excel formats, and should validation/error reporting be included?

Official Response:

Bulk import must support **CSV and Excel**, with full validation and error reporting.

Q75

Date Received: 3/16/26

Question:

Should permissions be module-level or more granular entity/action-level?

Official Response:

v1.0 will use **module-level permissions**. Entity/action-level granularity is a future enhancement.

Q76

Date Received: 3/16/26

Question:

Are there any additional accessibility requirements beyond WCAG 2.1 AA?

Official Response:

Standard WCAG 2.1 AA alignment is sufficient. No additional accessibility requirements apply to v1.0.

Q77

Date Received: 3/16/26

Question:

Are automated tests required, or is manual QA sufficient?

Official Response:

Manual QA testing is sufficient for v1.0. Automated tests are optional.

Q78

Date Received: 3/16/26

Question:

Should document permissions be inherited from the parent entity, or have independent permissions?

Official Response:

Document permissions will be **inherited from the parent entity**. Independent document-level permissions are not required.

Q79

Date Received: 3/16/26

Question:

Should the system support offline data capture for field inspections?

Official Response:

Offline inspection capability is **out of scope for v1.0**.

Q80

Date Received: 3/16/26

Question:

Could you please confirm the acceptable downtime for the system?

Official Response:

v1.0 may tolerate up to **4 hours of downtime** without major operational impact. Longer outages should be avoided but are acceptable during early deployment.

Q81

Date Received: 3/16/26

Question:

Procurement Module (Suggestion / Future Consideration)

Official Response:

Procurement functionality is **not part of v1.0**, but the suggested structure aligns well with future expansion plans and may be considered in later versions.

Q82

Date Received: 3/16/26

Question:

Could you please confirm whether the system needs to support equipment rental management?

Official Response:

Equipment rental management is **out of scope for v1.0**.

Q83

Date Received: 3/17/26

Question:

V1.0 references User Onboarding as part of the Core Module. Can you provide additional detail on the expected onboarding flow?

Official Response:

User onboarding in v1.0 will be **admin-driven only**. Administrators will create user accounts, assign roles, and provide login credentials. Users will log in with a temporary password and be required to reset it on first access. No automated invitations, email notifications, or self-service onboarding flows are required in v1.0.

Q84

Date Received: 3/17/26

Question:

Does the platform support public self-sign-up for companies/users, or will all companies and users be created and managed by administrators within the system?

Official Response:

v1.0 does **not** support public self-sign-up. All companies (each customer instance) and all users within that instance will be created and managed by administrators. Self-service signup is a future multi-tenant SaaS feature and is not part of v1.0.

Q85

Date Received: 3/17/26

Question:

The developer blueprint identifies a relational database as the preferred data layer for v1.0. Is this requirement driven by specific business, reporting, or data-governance needs, or is it primarily an architectural preference?

Official Response:

A relational database is required due to **business and reporting needs**, including structured workflows, auditability, relational integrity, and predictable query performance. This is not merely an architectural preference; it is necessary for compliance, traceability, and future multi-tenant scalability.

Q86

Date Received: 3/17/26

Question:

The audit log requirement specifies that all actions must be logged. Should audit logs capture field-level changes (including previous and new values), or is entity-level logging sufficient?

Official Response:

v1.0 requires **entity-level logging only**, capturing the action, actor, timestamp, and entity reference. Field-level logging, including before/after values, is not required for v1.0.

Q87

Date Received: 3/17/26

Question:

Templates are referenced across projects, safety forms, and inspections. Should bidders assume baseline templates will be provided by the client, or should the developer define and deliver these initial templates?

Official Response:

Baseline templates will be **provided by the client**. The developer is not expected to design or define template content. The system must support loading and using these templates, but not creating new ones.

Q88

Date Received: 3/17/26

Question:

To what extent should v1.0 support company-level configuration through an administrative interface?

Official Response:

v1.0 will support **minimal company-level configuration**. Administrators may manage users and roles, but templates, workflows, permissions, and defaults will be defined at the platform level. Advanced configuration is out of scope for v1.0.

Q89

Date Received: 3/17/26

Question:

For field workflows performed on mobile devices, should the system support offline data capture with later synchronization?

Official Response:

Offline capability is **not required** for v1.0. Continuous connectivity may be assumed.

Q90

Date Received: 3/17/26

Question:

Should the vendor expect fully defined workflow diagrams and UX specifications prior to development, or will workflows be defined collaboratively during discovery?

Official Response:

Workflows will be defined **collaboratively** with the founder/product team during discovery and design. Fully defined workflow diagrams will not be provided upfront.

Q91

Date Received: 3/17/26

Question:

To what degree should the design team define UI and interaction details?

Official Response:

The design team should expect **high-level direction** from the founder and will be responsible for defining detailed UI, component behavior, and interaction patterns for v1.0.

Q92

Date Received: 3/17/26

Question:

What is the preferred cloud provider — AWS, Azure, or GCP?

Official Response:

AWS is the preferred cloud provider for v1.0.

Q93

Date Received: 3/17/26

Question:

If AWS, should the platform be deployed in a single AWS account or a multi-account structure?

Official Response:

v1.0 may be deployed in a **single AWS account** with separate environments (dev, test, prod). A multi-account Control Tower structure is not required for v1.0.

Q94

Date Received: 3/17/26

Question:

Should the application plane be serverless, container-based, or EC2-based?

Official Response:

The bidder may propose the architecture. For v1.0 scale, **serverless or container-based** architectures are preferred. EC2-based deployments are acceptable but not required.

Q95

Date Received: 3/17/26

Question:

Which source control and CI/CD toolchain is preferred?

Official Response:

GitHub and GitHub Actions are the preferred source control and CI/CD solution for v1.0.

Q96

Date Received: 3/17/26

Question:

How will tenants access the platform — subdomain per company, path-based routing, or single URL with login-based resolution?

Official Response:

v1.0 is single-tenant per customer instance. Each customer will receive **their own dedicated URL**, typically a subdomain such as: **customername.driv-en.com**

Q97

Date Received: 3/17/26

Question:

Is multi-AZ HA/DR required from day one?

Official Response:

Multi-AZ high availability is **not required** for v1.0. A single-region deployment with automated backups is sufficient.

Q98

Date Received: 3/17/26

Question:

What are the expected RTO and RPO targets?

Official Response:

v1.0 targets remain:

- **RPO: 24 hours**
- **RTO: 4–8 hours** Daily automated backups are sufficient.

Q99

Date Received: 3/17/26

Question:

Which Identity Provider should be used — Cognito, Keycloak, Auth0, or another?

Official Response:

AWS Cognito is the preferred Identity Provider for v1.0. No existing directory integration is required.

Q100

Date Received: 3/17/26

Question:

Should RBAC be managed in the application or delegated to the IDP?

Official Response:

RBAC will be managed **within the application**, not the IDP.

Q101

Date Received: 3/17/26

Question:

Since email notifications are out of scope, how should new users be onboarded?

Official Response:

New users will be onboarded using an **admin-generated temporary password** with a required password reset on first login.

Q102

Date Received: 3/17/26

Question:

Since email notifications are out of scope, what is the intended flow for password reset?

Official Response:

Password reset will be handled through an **admin-initiated reset**. Self-service password reset via email is not required in v1.0.

Q103

Date Received: 3/17/26

Question:

What is the required session timeout duration? Should concurrent logins be allowed?

Official Response:

Session timeout should default to **30 minutes of inactivity**. Concurrent logins are allowed in v1.0.

Q104

Date Received: 3/17/26

Question:

Should inspection forms be fixed templates or configurable?

Official Response:

Inspection forms in v1.0 will be **fixed templates** defined at development time. Custom fields, dynamic checklists, or form builders are out of scope.

Q105

Date Received: 3/17/26

Question:

What are the mandatory fields for OSHA recordkeeping?

Official Response:

v1.0 requires only **basic OSHA-aligned fields**, including:

- Date of incident
- Location
- Description
- Injury type
- Affected employee
- Corrective action Full OSHA 300/300A/301 compliance is not required for v1.0.

Q106

Date Received: 3/17/26

Question:

What is the required structure of a JSA form?

Official Response:

v1.0 requires a **basic JSA structure** including:

- Job steps
- Hazards
- Controls
- Responsible person
- Date and location Advanced JSA workflows are not required.

Q107

Date Received: 3/17/26

Question:

Can corrective actions be assigned to external parties?

Official Response:

Corrective actions may be assigned to **internal platform users only**. External party assignment is not required. Due dates are mandatory; escalation logic is not required.

Q108

Date Received: 3/17/26

Question:

Should in-app notifications be real-time via WebSockets or near-real-time polling?

Official Response:

Near-real-time polling is sufficient for v1.0. WebSockets are not required.

Q109

Date Received: 3/17/26

Question:

Is any approval workflow in scope?

Official Response:

No approval workflows are required for v1.0.

Q110

Date Received: 3/17/26

Question:

For bulk import, should CSV only be supported, or Excel as well? Should partial imports be allowed?

Official Response:

Bulk import must support **CSV and Excel**. Partial import is acceptable; failed rows should be reported while valid rows are imported.

Q111

Date Received: 3/17/26

Question:

When files are uploaded, is any preprocessing required?

Official Response:

v1.0 requires **direct upload to S3**. No virus scanning, compression, thumbnailing, or text extraction is required.

Q112

Date Received: 3/17/26

Question:

Which roles should have access to audit logs?

Official Response:

Audit logs will be visible to **administrators only** within the application UI.

Q113

Date Received: 3/17/26

Question:

Does each role get a distinct dashboard?

Official Response:

v1.0 will use a **single dashboard layout** with role-filtered data. Customizable dashboards are not required.

Q114

Date Received: 3/17/26

Question:

Should reports be on-demand only, or should scheduled reports be supported?

Official Response:

Reports will be **on-demand only**. Scheduled reports are not required.

Q115

Date Received: 3/17/26

Question:

Can list views and dashboards be exported to PDF or CSV?

Official Response:

CSV export is required. PDF export is not required for v1.0.

Q116

Date Received: 3/17/26

Question:

Which observability and monitoring stack is required?

Official Response:

AWS-native monitoring (CloudWatch + CloudTrail) is sufficient for v1.0. Third-party tools are not required.

Q117

Date Received: 3/17/26

Question:

Should the platform be open on the public internet, or are access restrictions required?

Official Response:

The platform may be publicly accessible for authenticated users. No IP allowlisting is required for v1.0.

Scope Clarifications

SC-01: Third-Party Integrations

v1.0 does not include any integrations with external systems. No identity providers, email delivery services, file-storage providers, messaging platforms, ERP systems, or other third-party operational services are required. All functionality must operate within the platform's native environment.

SC-02: Bulk Import Tooling

v1.0 includes built-in bulk-import tooling for three categories only: employees, equipment, and safety equipment. These import tools are part of the Core, Equipment, and Safety modules and support initial data seeding and ongoing administrative use. No additional migration services, document migration, or custom import tooling are included in v1.0.

SC-03: Document Versioning

Document versioning in v1.0 is limited to basic version history and audit traceability. v1.0 does not include approval workflows, retention policies, check-in/check-out behavior, or other document-control governance features.

SC-04: Administrative Configuration Scope

Administrative configuration in v1.0 is limited to users, roles and permissions, company settings, and lookup/reference values. v1.0 does not include configurable workflows, document configuration, metadata/taxonomy management, or other advanced system configuration capabilities.

SC-05: Hosting and Infrastructure Responsibility

The selected bidder is responsible for provisioning and configuring the hosting environment, including cloud infrastructure, CI/CD pipelines, DNS/domain configuration, and production deployment setup. The client will assume responsibility for ongoing cloud-hosting costs after deployment.

Addendum Revision Log

Version	Date	Description	Author
1.0	3/9/26	Initial release	Jackie Blood
1.1	3/13/26	Added Q&A entries Q1–Q27 and Scope Clarifications SC-01 through SC-05	Jackie Blood
1.2	3/13/26	Added Q&A entries Q28-Q30	Jackie Blood

Version	Date	Description	Author
1.3	3/13/26	Added Q&A entry Q31	Jackie Blood
1.4	3/16/26	Added Q&A entries Q32–Q36	Jackie Blood
1.5	3/16/26	Added Q&A entries Q37-Q41	Jackie Blood
1.6	3/16/26	Added Q&A entries Q42-Q48	Jackie Blood
1.7	3/16/26	Added Q&A entries Q49-Q52	Jackie Blood
1.8	3/17/26	Added Q&A entries Q53-Q117	Jackie Blood

Document Owner: Founder, Driv-en

Version: 1.0

Effective Date: Upon inclusion in the Driv-en v1.0 Development Process

Document Status: Active